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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

CLIN 0003
The unit of issue has changed from Cubic Yard to Lump Sum.

The following have been modified:
TOTAL AMOUNT

TOTAL AMOUNT OF LINE ITEMS 0001-0003 $

NOTICE TO ALL BIDDERS:

EVALUATION EXCLUSIVE OF OPTIONS (APR 1984)

The Government will evaluate offers for award purposes by including only the price for the basic
requirement; i.e., options will not be included in the evaluation for award purposes.

NOTE 1:

THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONAL BID ITEM A WITHIN
NINETY (90) CALENDAR DAYS AFTER DATE OF AWARD AND RESERVES THE RIGHT TO
EXERCISE OPTIONAL BID ITEM B WITHIN FOUR HUNDRED AND TEN (410) CALENDAR DAYS
AFTER DATE OF AWARD.

IT IS THE GOVERNMENT’S INTENTION TO AWARD EITHER OPTIONAL BID ITEM A OR
OPTIONAL BID ITEM B, BUT NOT BOTH.

NOTE 2:

THE EXERCISE OF ANY OPTIONAL BID ITEM IS SUBJECT TO THE AVAILABILITY OF FUNDS.
NOTE 3:

ENVIRONMENTAL SCHEDULE FOR BEACH DISPOSAL UNDER OPTIONAL BID ITEMS A AND B.

ALL BEACH DISPOSAL AND PLACEMENT SHALL NOT BEGIN BEFORE 16 NOVEMBER AND
SHALL BE COMPLETE TO INCLUDE REMOVAL OF ALL PIPE BY 30 APRIL.

USE OF HOPPER DREDGES

HOPPER DREDGES SHALL NOT BE USED IN PERFORMANCE OF WORK FOR THIS CONTRACT
UNTIL 1 DECEMBER AND SHALL BE COMPLETE WITH ALL WORK BY 31 MARCH.

NOTE 4:
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IF OPTIONAL BID ITEM A IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2004,

IF OPTIONAL BID ITEM B IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2005.

PRE-AWARD INFORMATION

Contracts shall be awarded to responsible prospective contractor.
Before award, to be determined responsible, a prospective contractor must:

THE FOLLOWING INFORMATION MUST BE SUBMITTED WITH BID

a. Have adequate financial resources to perform the contract, or the ability to obtain them;

b. Be able to comply with the required or proposed delivery or performance schedule, taking into
consideration all existing commercial and government business commitments;

c. Have a Satisfactory performance record,

d. Have necessary, or be able to obtain necessary equipment to perform this work in accordance with
specifications and time specified;

e. Furnish a completed Small Business Subcontracting Plan (LARGE BUSINESS ONLY)

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:
52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, (c) complete the entire work ready for
use not later than One Hundred Thirty Five (135) calendar days, after the date the Contractor receives the notice
to proceed. The time stated for completion shall include final cleanup of the premises.

IF OPTIONAL BID ITEM A IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2004.
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IF OPTIONAL BID ITEM B IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2005.

‘L. 7. (Bnd of ¢lause)
SECTION 02325 - DREDGING

The following have been modified:

Delete Page 4 and Page 6 in their entirety and replace with
enclosed revised Page 4 and Page 6.

(End of Summary of Changes)
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Section 00010 - Solicitation Contract Form

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lump Sum
MOBILIZATION AND DEMOBILIZATION

FFP
PURCHASE REQUEST NUMBER: W81LJ8-2252-7512

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 2,000,000 Cubic
Yard

UNCLASSIFIED EXCAVATION

FFP
with disposal to Old Baldhead Shoal Alignment and/or Old ODMDS in accordance

with the plans and specifications. All Quantities are Estimated. Quantities include
required depth, allowable overdepth and anticipated shoaling in the contract area.

NET AMT

FOB: Destination




ITEMNO SUPPLIES/SERVICES QUANTITY
0003 1

UNIT

Lump Sum

PERFORMANCE AND PAYMENT BONDS

FFP

FOB: Destination

ITEMNO SUPPLIES/SERVICES QUANTITY
0004
OPTIONAL BID ITEM A

THIS IS NOT A BID ITEM.

ITEMNO SUPPLIES/SERVICES  QUANTITY
0004AA 1

UNIT

UNIT
Lump Sum

MOBILIZATION AND DEMOBILIZATION

FFP

FOB: Destination

UNIT PRICE

NET AMT

UNIT PRICE

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AB 1,415,000 Cubic
Yard

UNCLASSIFIED EXCAVATION

FFP
with Disposal to be placed on designated Beach areas in accordance with the plans

and specifications. All quantities are estimated. Quantities include required depth,
allowable overdepth and anticipated shoaling in the contract area.

NET AMT
FOB: Destination

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AC 35 Acre

BEACH TILLING

FFP

In accordance with the plans and specifications.

NET AMT

FOB: Destination




ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
0004AD 1 Lump Sum
PERFORMANCE AND PAYMENT BONDS
FFP

FOB: Destination

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT
0005
OPTIONAL BID ITEM B

THIS IS NOT A BID ITEM.

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
0005AA 1 Lump Sum
MOBILIZATION AND DEMOBILIZATION
FFP

FOB: Destination

UNIT PRICE

NET AMT

UNIT PRICE

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0005AB 1,850,000 Cubic
Yard

UNCLASSIFIED EXCAVATION

FFP

with Disposal to be placed on designated Beach areas in accordance with the plans
and specifications. All quantities are estimated. Quantities include required depth,
allowable overdepth and anticipated shoaling in the contract area.

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AC 45 Acre
BEACH TILLING
FFP
In accordance with the plans and specifications.
NET AMT

FOB: Destination
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AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AD 1 Lump Sum
PERFORMANCE AND PAYMENT BONDS
FFP

NET AMT
FOB: Destination
TOTAL AMOUNT
TOTAL AMOUNT OF LINE ITEMS 0001-0003 $
NOTICE TO ALL BIDDERS:

EVALUATION EXCLUSIVE OF OPTIONS (APR 1984)

The Government will evaluate offers for award purposes by including only the price for the basic
requirement; i.e., options will not be included in the evaluation for award purposes.

NOTE 1:

THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONAL BID ITEM A WITHIN
NINETY (90) CALENDAR DAYS AFTER DATE OF AWARD AND RESERVES THE RIGHT TO
EXERCISE OPTIONAL BID ITEM B WITHIN FOUR HUNDRED AND TEN (410) CALENDAR DAYS
AFTER DATE OF AWARD.

IT IS THE GOVERNMENT’S INTENTION TO AWARD EITHER OPTIONAL BID ITEM A OR
OPTIONAL BID ITEM B, BUT NOT BOTH..

NOTE 2:

THE EXERCISE OF ANY OPTIONAL BID ITEM IS SUBJECT TO THE AVAILABILITY OF FUNDS.
NOTE 3:

ENVIRONMENTAL SCHEDULE FOR BEACH DISPOSAL UNDER OPTIONAL BID ITEMS A AND B.

ALL BEACH DISPOSAL AND PLACEMENT SHALL NOT BEGIN BEFORE 16 NOVEMBER AND
SHALL BE COMPLETE TO INCLUDE REMOVAL OF ALL PIPE BY 30 APRIL.

USE OF HOPPER DREDGES

HOPPER DREDGES SHALL NOT BE USED IN PERFORMANCE OF WORK FOR THIS CONTRACT
UNTIL 1 DECEMBER AND SHALL BE COMPLETE WITH ALL WORK BY 31 MARCH.




NOTE 4:
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IF OPTIONAL BID ITEM A IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2004.

IF OPTIONAL BID ITEM B IS EXERCISED, THE CONTRACT COMPLETION DATE, TO INCLUDE
REMOVAL OF ALL PIPE, SHALL BE 30 APRIL 2005.

PRE-AWARD INFORMATION

Contracts shall be awarded to responsible prospective contractor.

Before award, to be determined responsible, a prospective contractor must:

THE FOLLOWING INFORMATION MUST BE SUBMITTED WITH BID

a.
b.

Have adequate financial resources to perform the contract, or the ability to obtain them;

Be able to comply with the required or proposed delivery or performance schedule, taking into
consideration all existing commercial and government business commitments;

Have a Satisfactory performance record; »

Have necessary, or be able to obtain necessary equipment to perform this work in accordance with
specifications and time specified,

Furnish a completed Small Business Subcontracting Plan (LARGE BUSINESS ONLY)




DACW54-02-B-0020 Wilm Hbr, NC 96 ACT Clean Sweep

(c¢) All costs associated with the turtle observers, shortnose
sturgeon observers, marine mammal observers, including room and board
throughout the entire project, shall be included in the contract
price per cubic yard for dredging.

(d) The lump sum for mobilization and demobilization shall include
all costs associated with the operations.

.3 ORDER OF WORK
.3.1 Dredging

If the work is accomplished by pipeline dredge or mechanical dredge
(clamshell, dragline, or dipper), the Contractor shall begin work at one
end of acceptance section and proceed to the opposite end of the work area.
The Contractor shall not work in more than 3 adjoining acceptance sections
at any given time. Before proceeding to an additional adjoining acceptance
section, work must be completed to the full project depth within at least
one of the three previous adjoining acceptance sections.

If the work is to be accomplished by hopper dredge, the Contractor shall
submit a dredging plan to the Contracting officer for approval prior to
commencement of dredging. The dredging plan shall include an order of work
which begins at one end of acceptance section and proceeds to the opposite
end of the work area. The Contractor shall not work in more than 4
adjoining acceptance sections at any given time. Before proceeding to an
additional adjoining acceptance section, work must be completed to the full
project depth within at least one of the four previous adjoining acceptance
sections. :

If the work is accomplished by a combination of hopper dredge and other
types of dredging equipment (pipeline dredge or mechanical dredge), the
Contractor shall submit a dredging plan to the Contracting Officer for
approval prior to commencement of dredging. The dredging plan shall include
an order of work where each piece of dredging equipment completes
acceptance sections in an orderly manner progressing in one direction. Work
by hopper dredge shall not occur in more than 4 adjoining acceptance
sections at any given time and work by other dredging equipment shall not
occur in more than 3 adjoining acceptance sections at any given time. For
hopper dredge work, before proceeding to an additional adjoining acceptance
section, work must be completed to the full project depth within at least
one of the four previous adjoining acceptance sections. For other types of
dredging equipment, before proceeding to an additional adjoining acceptance
section, work must be completed to the full project depth within at least
one of the three previous adjoining acceptance sections.

.4 CHARACTER OF MATERIALS

The material to be removed is predominantly composed of shoaled material
which has occurred since the various areas were last dredged. The shoaled
materials are believed to consist primarily of sand, dense sand, silt and
clay, but may also include wood, metal, and other sunken debris that may
have become lodged in the channel. The new work is believed to consist
primarily of sand, dense sand, silt, clay, wood, cemented sand, silt and
clay, and sedimentary rock with high compressive strength. For definitions
of materials, see Geotechnical Manual, DM 1110-1-1, latest edition. See
attached (drilling) logs and laboratory data. See also site specific
information paragraphs of this section and reference drawings.

SECTION 02325 Page 4
(Revised by Amendment No. 0006)




DACW54-02-B-0020

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION

3.1 DREDGE POSITIONING SYSTEM

Wilm Hbr, NC 96 ACT Clean Sweep

Each dredge shall be equipped with an electronic positioning system,
capable of positioning the dredge in the channel with accuracies equal to
contract payment surveys (Class 1), as specified in the U.S. Army Corps of
Engineers, latest Publication Number EM 1110-2-1003, Title: Engineering and
Design - Hydrographic Surveying. This positioning system shall be
established, operated, and maintained by the Contractor during the entire
period of the contract. The positioning system shall be used to precisely
locate the dredge and shall be capable of displaying and recording the
dredge's location in an acceptable coordinate system which can be related

to, or is directly based on,

the North Carolina Lambert State Plane

Coordinate System. Navigation channel control, and shore station control,
if required, will be provided to the Contractor in the same North Carolina
Coordinate System prior to the commencement of work. It shall be the
responsibility of the Contractor to have the positioning/navigation system
reviewed and inspected by the Contacting Officer's Representative prior to

the commencement of work.

3.2 QUANTITIES SUMMARY

The quantities listed in the table below include the volumes present at the
time of the surveys indicated in the contract drawings, plus anticipated
shoaling before dredging begins.

Acceptance Sections

Horseshoe Shoall
Snow's Marsh®
Lower Swash'
Battery Island®
Southport1

Baldhead Caswelll

Total Cubic Yards Total Including

to Required Depth Allowable Overdepth
15,000 (42") 30,000 (44"
30,000 (42" 200,000 (44"
5,000 42" 30,000 44"
15,000 (44" 30,000 (48")
10,000 44" 25,000 (46")
10,000 (44" 20,000 (46"

SECTION 02325

Page 6
(Revised by Amendment No. 0006)




