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Program Project Location Range Estimated 
Advertise Date

Acquisition 
Strategy

MILCON FOB Freedom Upgrades Camp Mackall $20M - $50M FY27
1st  QTR

TBD

MILCON SOTF Construct Training  
Structure

SOTF $10M - $25M FY27
1st  QTR

TBD

MILCON SOF Operations Training 
Facility

ATF $25M - $50M FY27 
2nd QTR

TBD

MILCON SOF Electronic Warfare 
Training Facility

ATF $5M - $10M FY27
4th QTR

TBD

MILCON SOF Ammo Supply Point 
Phase 1 and 2

SOTF $50M - $100M FY28 
1st  QTR

TBD

WILMINGTON DISTRICT PROJECTIONS FY26/27

Note: Forecast information provided is an estimate.  Acquisition strategies may vary depending upon the results of formal market research.
7/30/2026
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Program Project Location Range Estimated 
Advertise 

Date

Acquisition Strategy

MILCON SOF Battalion Operations 
Facility

USASOC $50M - $100M FY28
3rd  QTR 

TBD

MILCON SOF Sere Training Facility ATF $10M - $25M FY29
1st QTR

TBD

MILCON SOF Joint Intelligence Center SOTF $50M - $100M FY29
4th QTR

TBD

MILCON Barracks Yarborough $50M-$100M FY31 TBD

WILMINGTON DISTRICT PROJECTIONS FY26/27

Note: Forecast information provided is an estimate.  Acquisition strategies may vary depending upon the results of formal market research.

7/1/2026
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Program Location Project Range Estimated 
Advertise Date

Acquisition 
Strategy

SRM MOTSU Ammo Berm/Pad Repair $5-$15M Annually SB

SRM MOTSU Potable Water PH III Design TBD TBD TBD

SRM MOTSU Admin Drainage TBD TBD TBD

SRM MOTSU Center Wharf Boat Ramp TBD TBD TBD

SRM MOTSU BLDG 1 Renovations TBD TBD SATOC

SRM MOTSU Annual Disposal Area 4 TBD TBD TBD

WILMINGTON DISTRICT PROJECTIONS FY26/27

Note: Forecast information provided is an estimate.  Acquisition strategies may vary depending upon the results of formal market research.
7/30/2026
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Program Location Project Range Acquisition 
Strategy

Estimated 
Advertise Date

CIVIL WORKS NC, GA,SC
FY26-27 Regional Harbor Dredging 

Contract (RHDC) (Contract 1)
$20M - $35M

UR/IFB
FY26 

4th  QTR

CIVIL WORKS
Wilmington Harbor, 

NC
FY26-27 Anchorage Basin / Mid-River 

Maintenance Dredging Contract
$10M - $15M

UR/IFB
FY26 

4th  QTR

CIVIL WORKS Eagle Island Cell #2 Repair and Improvements
$1-$5M

UR/IFB
FY26 

4th  QTR

CIVIL WORKS

Military Ocean 
Terminal Sunny 

Point, NC
FY26 MOTSU Maintenance Dredging 

Contract
$5-$10M

UR/IFB
FY26 

4th QTR

CIVIL WORKS
Morehead City 

Harbor, NC
FY26-27 MHC Harbor - Inner Harbor 

Maintenance Dredging Contract
$5-$10M

UR/IFB
FY26 

4th QTR

CIVIL WORKS

Atlantic 
Intracoastal 

Waterway (AIWW), 
NC Maintenance Dredging

$10M - $15M

UR/IFB
FY26 

4th  QTR

WILMINGTON DISTRICT PROJECTIONS FY26/27

Note: Forecast information provided is an estimate.  Acquisition strategies may vary depending upon the results of formal market research.7/30/2026
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CONTRACT DESCRIPTION - $35M Total, Base 
plus 4 options

AE CONTRACTOR EXPIRATION DATE

W912PM25D0013 AE SB General Design
 CESAW AOR ATRIAX /ZAPATA JV LLC September 30, 2030

W912PM25D0014 AE SB General Design
CESAW AOR CEMS Engineering, Inc September 30, 2030

W912PM25D0015 AE SB General Design
CESAW AOR

JP Harvey- Stantec JV (JPHS) September 30, 2030

W912PM25D0016 AE SB General Design
CESAW AOR

Summer Consultants, Inc September 30, 2030

W912PM25D0017 AE SB General Design
CESAW AOR WBK Wiley Wilson JV September 30, 2030

Unrestricted - $49M Total, base plus 4 
options

W912PM23D0002 AE Service CESAW AOR AECOM Technical Services February 9, 2028
W912PM23D0003 AE Service CESAW AOR Black & Veatch – Zapata Joint Venture February 9, 2028

W912PM23D0004 AE Service CESAW AOR EXP Federal February 9, 2028

W912PM23D0005 AE Service CESAW AOR HDR Inc. February 9, 2028

W912PM23D0006 AE Service CESAW AOR Stantec Consulting Services February 9, 2028

EXISTING IDIQS - AE

7/30/2026
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CONTACT INFORMATION

Andrea M. Green 
Chief of Small Business Programs

USACE, Wilmington District
Office:  (910)251-4452 / Mobile: 910-787-0340

Small Business Email: cesaw-sb@usace.army.mil
 

7/30/2026
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