



FY 24-25 FORECAST USACE WILMINGTON MILITARY PROGRAMS



Project	Estimated Cost	ACQ Strategy	Advertise Month/Year	Solicitation Type	NAICS
Fort Liberty, NC VOLAR Barracks Net Zero	\$25-100M	UR	FY25	IFB	236220
Fort Liberty, NC Exploitation Training Facility	\$1-\$5M	SB	4 th QTR FY24	IFB	236220
MOTSU, NC Berm Repair	\$5-\$10M	SB	FY24	IFB	236220
MOTSU, NC Berm Repair	\$10-\$25M	SB	FY25	IFB	236220

* Note: Forecast information does not contain requirements that will be solicited amongst existing IDIQs or sole sourced. The information provided in the forecast is an estimate. Acquisition strategies may vary depending upon the results of formal market research.



FY 24-25 FORECAST USACE WILMINGTON MILITARY PROGRAMS



Project	Estimated Cost	ACQ Strategy	Advertise Month/Year	Solicitation Type	NAICS
Fort Liberty, NC Repair Admin E-1650	\$10-\$25M	SB	1 st QTR FY24	IFB	236220
Fort Liberty, NC USDA ARS Building	\$25-100M	UR	1 st QTR FY24	RFP	236220
Fort Liberty, NC Barracks	\$25M- \$100M	TBD	1 st QTR FY24	IFB	236220

*Note: Forecast information does not contain requirements that will be solicited amongst existing IDIQs or sole sourced. The information provided in the forecast is an estimate. Acquisition strategies may vary depending upon the results of formal market research.



FY 24-25 FORECAST USACE WILMINGTON CIVIL WORKS PROGRAMS (DREDGING)



Project	Estimated Cost	ACQ Strategy	Advertise Month/Year	Solicitation Type	NAICS
FY 24-25 Wilmington Harbor Anchorage Basin	\$5 to 10M	TBD	3 rd QTR FY24	IFB	237990
FY25 Wilmington Harbor Inner Ocean Bar	\$10 to 25M	UR	3 rd QTR FY24	IFB	237990
Wilmington Harbor (Eagle Island) Dredged Material Placement Facility (DMPF) Improvements	\$10 to 25M	UR	4 th QTR FY24	IFB	237990
FY24 AIWW DMPF Improvements	\$5 to 10M	SB	4 th QTR FY24	IFB	237990
FY25 AIWW Maintenance Dredging	\$10 to 25M	SB	4 th QTR FY24	IFB	237990
FY25 SAD Regional Harbor Dredging Contract (RHDC)	\$15 to 30M	UR	4 th QTR FY24	IFB	237990
Manteo / Rollinson Channel / Stumpy Point / Atlantic Harbor of Refuge Maintenance Dredging	\$10 to 25M	UR	4 th QTR FY24	IFB	237990
AIWW Snow's Cut Shoreline Stabilization	\$10 to 25M	UR	4 th QTR FY24	IFB	237990
FY25 Carolina Beach & Vicinity, NC CSRM Contract	\$10 to 25M	SB	4 th QTR FY24	IFB	237990



FY 23-24 FORECAST USACE WILMINGTON CIVIL WORKS PROGRAMS (LAKES)

Project	Estimated Cost	ACQ Strategy	Advertise Month/Year	Solicitation Type	NAICS
John H. Kerr Lake, VA & NC JH Kerr - Island Creek Construction Transformer Install/ Site Work	\$500K – 1M	SB	4 th QTR FY24	TBD	237990
John H. Kerr Lake, VA & NC JH Kerr Right Wing Dike Toe Drain	\$5-10M	TBD	1 st QTR FY24	RFP	237990
John H. Kerr Lake, VA & NC JH Kerr - Island Creek Supply Transformers & Switchgear	\$500K - 1M	SB	2 nd QTR FY24	IFB	237990
W. Kerr Scott Dam and Reservoir, NC Rip Rap Dam and Erosion Control on Spillway	\$1-5M	TBD	2 nd QTR FY24	IFB	237990
W. Kerr Scott Dam and Reservoir, NC Construction - New Maintenance Compound	\$1-5M	SB	3 rd QTR FY24	TBD	237990
Greenville, North Carolina Greenville Utilities Commission - Section 14	\$1-5M	TBD	4 th QTR FY24	RFP	237990

information provided in the forecast is an estimate. Acquisition strategies may vary depending upon the results of formal market research.



FY 24-25 FORECAST USACE WILMINGTON CIVIL WORKS PROGRAMS (LAKES) SERVICES

Project	Estimated Cost	ACQ Strategy	Advertise Month/Year	Solicitation Type	NAICS
Philpott Lake, VA Philpott Mowing and Grounds Maintenance	<\$250K	SB	1 st QTR FY24	RFP	561730
John H. Kerr Lake, VA & NC Gate Attendants	<\$250K	SB	1 st QTR FY24	RFP	721211
W. Kerr Scott Dam and Reservoir, NC Gate Attendants	<\$250K	SB	1 st QTR FY24	RFP	721211

*Note: Forecast information does not contain requirements that will be solicited amongst existing IDIQs or sole sourced. The information provided in the forecast is an estimate. Acquisition strategies may vary depending upon the results of formal market research.